
 
 

May 31, 2005 

 

RE:  College of Eastern Utah 

 Central Tunnel Replacement, Phase II 

 

DFCM Project #: 03217610 

 

 

Addendum #1 
 

Item #1: ALTERNATE #1 - The following work will be bid as ALTERNATE #1 to the project, based on 

the following description and drawing changes.  Alternate #1 will include removal of a portion of the 

existing tunnel lid located adjacent to Manhole #1 at the North end of the existing tunnel.  That portion of 

the existing tunnel lid will be removed to facilitate access for piping removal, piping connections and valve 

placement.  The new lid will also be reinforced to adequately support fire equipment as required by the fire 

lane being developed for the campus. 

 

Drawing Sheet CU-101 – See ALTERNATE #1bubble at north tunnel location near Manhole #1 for 

drawing information. 

Drawing Sheet CU-102 – See ALTERNATE #1bubble at north tunnel location near Manhole #1 for 

drawing information. 

Drawing Sheet C-302 – See ALTERNATE #1bubble on C6 Tunnel Detail. 

Drawing Sheet C-303 – See ALTERNATE #1bubble on details C13 Manhole MH-1 Sidewalk Detail and 

C14 Tunnel Detail. 

Drawing Sheet M-101 – See ALTERNATE #1bubble at north tunnel location near Manhole #1 and on 

Enlarged Plan #3 and Keyed Notes 6,14 & 15 for drawing information. 

Drawing Sheet M-301 – See ALTERNATE #1bubble on Manhole 1 Enlarged Plan #10, Manhole 1 Section 

A, Manhole 1 Section B, and Keyed Notes 2,6,25 &40 for drawing information. 

 

 

Item #2: ALTERNATE #2 – The following work will be bid as ALTERNATE #2 to the project, based on 

the following description and drawing changes.  Alternate #2 will include extending the North sidewalk 

from the junction near Manhole #1 to the dorm area parking lot.  The sidewalk will be a 20 ft. wide, 

reinforced sidewalk capable of supporting fire equipment as required by the fire lane being developed for 

the campus. 

 

Drawing Sheet CU-103 – See ALTERNATE #2 bubble for drawing information. 

 

 

Item #3:  Electrical clarification: 

 

Question:  The Library and SAC Feeders are in 4" PVC encased in red concrete.  The plans indicate using 

4" GRS in the South Campus Feeder.  Is this necessary and can we use 4" PVC in all locations where the 

conduit is encased in concrete? 
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Addendum #1 

 

 

Answer:  There is some misunderstanding about the South Campus Feeder.  See keyed Notes 6, 10, & 11 

on Dwg E-102.  Following is a clarification of notes 6, 10 & 11.  There is no change to the drawings. 

 

Existing Pull Box B needs to be relocated 20 feet east on the north wall of the south tunnel.  This PB needs 

to be relocated so that the South Feeder conduits and the Library Feeder conduits can be connected to the 

west end of the pull box.  These conduits will be RGS because they will remain in the existing south tunnel 

- no encasement.  This portion of the tunnel will not be demolished. 

 

From Pull Box B there will be four conduits going east out of PB B, through the new wall in the old tunnel 

and then turning north and rising up to enter the extended existing Manhole 3, where the four conduits will 

be fastened to the underside of the roof of MH 3.  The conduits shall be Rigid Galvanized Steel (RGS). 

 

After leaving MH 3 and going north, the four RGS conduits are to go down to the floor of the old tunnel 

and connect to the PVC conduits.  Two of these conduits will turn out to the Library and connect to the 

existing Pull Box D in the new tunnel.  Two of these conduits will continue to the intersection of the north 

tunnel and the west tunnel.  These conduits will be PVC except for the turns and risers, which will be RGS.  

At this point turn west into the north tunnel using RGS conduit to existing Pull Box A - no encasement.  

The north tunnel will not be demolished. 

 

All conduits installed in demolished tunnel shall be encased in red concrete. 

 

  

 

END of Addendum #1   

   



DFCM Form 7b-1  012405 

BID FORM 
(Revised Form) 

 
NAME OF BIDDER                                                                                     DATE                  
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids 
for the CENTRAL TUNNEL REPLACEMENT PHASE II AND HIGH VOLTAGE SYSTEM 
UPGRADE, COLLEGE OF EASTERN UTAH, PRICE, UTAH and having examined the Contract 
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding 
the construction of the proposed Project, including the availability of labor, hereby proposes to furnish all 
labor, materials and supplies as required for the Work in accordance with the Contract Documents as 
specified and within the time set forth and at the price stated below.  This price is to cover all expenses 
incurred in performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we 
agree to perform for the sum of: 
 
 
BASE BID: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
ADDITIVE ALTERNATE #1: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
ADDITIVE ALTERNATE #1: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by September 30, 2005, should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $325 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
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BID FORM  
PAGE NO. 2 
 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) 
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and 
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful 
performance of the contract.  The Bid Bond attached, in the amount not less than five percent (5%) of the 
above bid sum, shall become the property of the Division of Facilities Construction and Management as 
liquidated damages for delay and additional expense caused thereby in the event that the contract is not 
executed and/or acceptable l00% Performance and Payment bonds are not delivered within time set forth. 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
                               `    Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
                          _____________________________________________ 
 

_____________________________________________ 
 
 
 
                                    _____________________________________________ 
      Authorized Signature  
 
















